



DOST-PCAARRD

Department of Science and Technology

**PHILIPPINE COUNCIL FOR AGRICULTURE, AQUATIC AND NATURAL RESOURCES
RESEARCH AND DEVELOPMENT**

ISO 9001:2015

OFFICE OF THE EXECUTIVE DIRECTOR

NOTICE TO PROCEED

December 29, 2022

MR. RENATO L. COLICO

General Manager

R.L. Colico Construction

Brgy. Silangan Malicboy

Pagbilao, Quezon

Dear **Mr. Colico**:

The attached Contract Agreement (CA), having been signed, notice is hereby given to you that work may proceed effective three (3) days upon receipt of this notice for the project, **"Repair and Improvement of MISD Training Room, COA and ACD Stockroom, and Other Minor Repair Works at BPK Building"** in PCAARRD, Los Baños, Laguna.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the bid documents, and the CA.


Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Institution Development Division (IDD), PCAARRD.

Very truly yours,


REYNALDO V. EBORA, PhD
Executive Director

I acknowledge receipt of this Notice on: JAN 28, 2023
(Date of Receipt)

Name of the Representative of the Bidder: JONAR A. LOWAS

Authorized Signature: 

/dmp

Paseo de Valmayor, Brgy. Timugan, Los Baños, Laguna, Philippines 4030

Tel. No. (63) (49) 554-9670

Fax No. (63) (49) 536-0016; 536-7922

Manila Liaison Office: 2F Metrology Center, ITDI-DOST, Bicutan, Taguig City, Metro Manila 1631/ Tel. No. (63) (2) 837-1651

E-mail: pcaarrd@pcaarrd.dost.gov.ph / <http://www.pcaarrd.dost.gov.ph>



CONTRACT AGREEMENT

This Agreement made, this 28th day of December 2022, between **PHILIPPINE COUNCIL FOR AGRICULTURE, AQUATIC AND NATURAL RESOURCES RESEARCH AND DEVELOPMENT (PCAARRD)** of the Philippines (hereinafter called as the "the Entity") of the one part and **R.L. COLICO CONSTRUCTION** of Brgy. Silangan Malicboy, Pagbilao, Quezon (hereinafter called "the Contractor") of the other part:

WHEREAS the Entity is desirous that the Contractor execute **Repair and Improvement of MISD Training Room, COA and ACD Stockroom, and Other Minor Repair Works at BPK Building** (hereinafter called "the Works") and the Entity has accepted the Bid for **Eight Hundred Ninety-Two Thousand Five Hundred Eighty-Nine Pesos and 06/100 only (PhP 892,589.06)** (hereinafter called "the Contract Price") by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
- The following documents shall be attached, deemed to form, and be read and construed as integral part of this Agreement, to wit:
 - the General and Special Conditions of Contract;
 - the Drawings/Plans;
 - the Specifications;
 - the Invitation to Bid;
 - the Instruction to Bidders;
 - the Bid Data Sheet;
 - the Addenda and/ or Supplemental/ Bid Bulletins, if any;
 - Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
 - Eligibility requirements, documents and/or statements;
 - Performance Security;
 - Notice of Award of Contract and the Bidder's conforme thereto; and
 - Other contract documents that may be required by existing laws and/or the Entity.
- In consideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Entity to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in all respects.
- The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times in the manner prescribed by this Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

new
 mc-lone L. C1536
 Witness


 RENATO R. COLICO
 Owner



 FEZOI CRUZ C. DECENA
 IDD Director


 REYNALDO V. EBORA
 Executive Director

PHILIPPINE COUNCIL FOR AGRICULTURE,
AQUATIC AND NATURAL RESOURCES
RESEARCH AND DEVELOPMENT


R.L. COLICO CONSTRUCTION

By:




REYNALDO V. EBORA
Executive Director

By:




RENATO R. COLICO
Owner

Signed in the Presence of:



FEZOIL LUZ C. DECENA
Division Director, IDD



Witness

Certified Funds Available:


ABEGAIL GRACE M. MARALIT
Accountant III, FAD-Accounting Section
PCAARRD

REPUBLIC OF THE PHILIPPINES)
PROVINCE/CITY OF) S.S.
MUNICIPALITY OF Lucena City)

ACKNOWLEDGEMENT

BEFORE ME, A NOTARY PUBLIC for and in Lucena City, Philippines, on this
DEC 28 2022 20__, personally appeared:

NAME	COMM. TAX RECEIPT NO./ PASSPORT NO.	DATE/PLACE ISSUED
Dr. Reynaldo V. Ebor	S0026509A	October 5, 2027 DFA Manila

Mr. Renato L. Colico

Known to me to be the same persons who executed the foregoing instrument and they acknowledged to me that the same is their free and voluntary act and deed as well as that of the Corporations/Entities they represent.

I further certify that the foregoing Contract Agreement consist of three (3) pages, including the page upon on which this Acknowledgment is written, and the parties hereto and their witnesses have affixed their signature on the space provided for on this page and on the margin of each and every page.

WITNESS MY HAND AND SEAL on the date and at the place first above written.

Notary Public

Doc No. 78
Page No. 16
Book No. 774
Series of 2022

Atty. RONALDO A. SALAMILLAS
Notary Public
Until Dec. 31, 2023
PTR # 1170318 1-03-2022 / Lucena City
IBP # 171965 1-04-2022 / Pasig City
TIN 145-210-465; Attorney's Roll No. 34768
MCLE Compliance # VII-0010342
Issued on February 16, 2022
Under ABPN 2022 10 NC27